STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 30/ 04 I N SACRAMENTO COUNTY | N SACRANMENTO 07/01/ 04
CONTRACT NUMBER 03-2C9104 FROM 0.5 KM SQUTH OF Al RPORT CONTRACT CCODE 'E '
LOCATI ON 03-SAC-5-32. 8 BOULEVARD OVERCROSSI NG TO 0.1 KM 25 CONTRACT | TEMS
NORTH CF Al RPORT BOULEVARD
W DEN EXI STI NG ON RAMP FEDERAL AID ACI M 005-6(320)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%

PROPGCSALS | SSUED 7 FUND TOTAL HB1 375, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 4 ENG NEERS EST 332, 000. 00 AMOUNT OVER 3, 010. 50 PERCENT OVER EST 0.91
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 335, 010. 50 4 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
2 396, 783. 00 2 TEI CHERT CONSTRUCTI ON 530 406-4200
00000008
P O BOX 1890 FAX 530 406-4299
DAVIS CA 95617-1890
3 405, 517. 00 1 Bl ONDI  PAVI NG | NC 916 383-5982
00505422
8150 37TH AVE FAX 916 383-3077
SACRAMENTO CA 95824
4 434, 300. 00 3 BALDW N CONTRACTI NG 530 742-5141
COVPANY | NC 00091712
4509 SKYWAY DR FAX 530 742-3916

MARYSVI LLE CA 95901
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07/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ELI JAH ELECTRI C
MODESTO CA

NI TTA CONSTRUCTI ON
LOOM S CA

LI GHTI NG

MJLCH
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07/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ELI JAH ELECTRI C
MODESTO CA

NI TTA CONSTRUCTI ON
LOOM S CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

MJLCH

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AERCO PACI FI C
11370 J ANVALGAM WAY
RANCHO CORDOVA CA 95670

PACI FI C EXCAVATI ON
9796 KENT ST
ELK GROVE CA 95624

RI LEYS STRI PI NG
P O BOX 1188
BENI CI A CA 94510

STATEW DE SAFETY AND SI GNS
130 GROBRI CK CT
FAI RFI ELD CA 94533

WESTERN O L
8556 VEYAND AVE
SACRAMENTO CA 95828

LANDSCAPI NG

ELECTRI CAL

STRI PI NG

SI GNS

FABRI C AND O L



03-2C9104
03- SAC-5-32
06/ 30/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

07/ 01/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BAYWOOD ENVI RONVENTAL
FAI RFAX CA

CENTERLI NE ROAD A LS
NEWCASTLE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

ELI JAH ELECTRI C
MODESTO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
VI SALI A CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

| TEM 12 ( PARTI AL)

I TEMS 17 AND 18

| TEM5 23 AND 24

| TEM 25 ( PARTI AL)

| TEM 13 ( PARTI AL)

| TEM 9 ( PARTI AL)

ITEM5S 3, 6 THRU 8 AND 19 THRU 22



03-2C9104 Bl D245

03- SAC- 5- 32 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
06/ 30/ 04 07/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 000. 00* 17, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 2, 500. 00* 2, 500. 00
6 150742 REMOVE ROADSI DE SI GN EA 1 350. 00 350. 00
7 150747 REMOVE ROADSI DE SI GN EA 2 350. 00 700. 00
(STRAP AND SADDLE BRACKET NMETHOD)
8 152320 RESET ROADS| DE SI GN EA 1 200. 00 200. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 850 14. 00 11, 900. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
11 190101 ROADVWAY EXCAVATI ON VB 1, 850 55. 00 101, 750. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUWP SUM 2, 000. 00* 2, 000. 00
13 (S) 202011 MULCH VB 130 110. 00 14, 300. 00
14 260201 CLASS 2 AGGREGATE BASE B 1, 440 39. 00 56, 160. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 930 79. 00 73, 470. 00
16 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 160 35. 00 5, 600. 00
17 391005 PAVI NG ASPHALT ( BI NDER- PAVENVENT TONN 0.5 1. 00 0.50
REI NFORCI NG FABRI C)
18 393001 PAVEMENT REI NFORCI NG FABRI C MR 690 4.50 3, 105. 00
19 566011 ROADSI DE SI GN - ONE POST EA 1 350. 00 350. 00
20 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 90. 00 180. 00
METHOD)
21 820107 DELI NEATOR ( CLASS 1) EA 10 30. 00 300. 00
22 033034 H GHWAY POST MARKER EA 1 35. 00 35. 00
23 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 1, 100 1. 50 1, 650. 00
24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 46 10. 00 460. 00
25 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 33, 000. 00* 33, 000. 00

TOTAL 335, 010. 50



03-2C9104 Bl D245
03- SAC-5-32 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 30/ 04 07/ 01/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 400. 00* 1400. 00 1, 200. 00* 1200. 00 1, 195. 00* 1195. 00
2 10, 000. 00~ 10000. 00 10, 000. 00~ 10000. 00 10, 435. 00* 10435. 00
3 3, 500. 00* 3500. 00 1, 900. 00* 1900. 00 1, 680. 00* 1680. 00
4 22,000. 00* 22000. 00 36, 000. 00* 36000. 00 20, 050. 00* 20050. 00
5 4, 300. 00* 4300. 00 8, 300. 00* 8300. 00 4, 250. 00* 4250. 00
6 150. 00 150. 00 116. 00 116. 00 100. 00 100. 00
7 125. 00 250. 00 58. 00 116. 00 50. 00 100. 00
8 200. 00 200. 00 220. 00 220. 00 190. 00 190. 00
9 6. 50 5525. 00 10. 00 8500. 00 6. 68 5678. 00
10 15, 000. 00~ 15000. 00 8, 504. 00* 8504. 00 3, 640. 00* 3640. 00
11 35. 00 64750. 00 32.00 59200. 00 62. 00 114700. 00
12 2, 100. 00* 2100. 00 19, 788. 00* 19788. 00 4,875. 00* 4875. 00
13 125. 00 16250. 00 96. 00 12480. 00 116. 00 15080. 00
14 70. 00 100800. 00 56. 00 80640. 00 73. 00 105120. 00
15 90. 00 83700. 00 89. 00 82770. 00 83. 40 77562. 00
16 150. 00 24000. 00 116. 00 18560. 00 139. 00 22240. 00
17 10. 00 5. 00 12. 00 6. 00 286. 00 143. 00
18 3.50 2415. 00 4.00 2760. 00 3. 00 2070. 00
19 300. 00 300. 00 406. 00 406. 00 350. 00 350. 00
20 150. 00 300. 00 104. 00 208. 00 90. 00 180. 00
21 40. 00 400. 00 35. 00 350. 00 30. 00 300. 00
22 70. 00 70. 00 41. 00 41. 00 35. 00 35. 00
23 5. 00 5500. 00 2.00 2200. 00 4.25 4675. 00
24 8. 00 368. 00 12. 00 552. 00 12. 00 552. 00
25 33, 500. 00* 33500. 00 50, 700. 00* 50700. 00 39, 100. 00* 39100. 00
TOT 396, 783. 00 405, 517. 00 434, 300. 00




